



(214) 517-1951
✉ imperialremodelingevr@gmail.com
Dallas – Fort Worth Metroplex, TX

ESTIMATE

Est. No: IRE-2026-0612

Date: June 12, 2026

Valid For: 30 Days

Cabinet Demolition & Full Replacement — Residential Remodel 1928 Middle Glen Drive, Carrollton, TX

PREPARED BY

Imperial Remodeling EVR

Dallas – Fort Worth Metroplex, TX
(214) 517-1951
imperialremodelingevr@gmail.com

CLIENT / PROPERTY OWNER

Norman & Heidi

1928 Middle Glen Drive
Carrollton, TX
(469) 576-0770
normanheidi@msn.com

PROJECT OVERVIEW

This estimate covers the complete removal of all existing cabinetry throughout the residence, followed by the supply of labor and installation of approximately **21 new high-quality cabinets** across five (5) areas: full kitchen, two (2) bathrooms, laundry room, and living room. All work will be performed by skilled craftsmen to the highest industry standards.

SCOPE OF WORK

#	DESCRIPTION OF WORK	AREA	LABOR
PHASE 1 — DEMOLITION & SITE PREPARATION			
1	Careful removal of all existing cabinets — upper and lower units — protecting surrounding walls, flooring, plumbing connections, and appliances throughout the process. Kitchen (Full) Bathroom #1 Bathroom #2 Laundry Room Living Room (1 unit)	All 5 areas	Included
2		All 5 areas	Included

#	DESCRIPTION OF WORK	AREA	LABOR
	Haul-away & full disposal of all demolished cabinetry, hardware, and debris. Site will be left clean and ready for installation upon completion of this phase.		
PHASE 2 — CABINET INSTALLATION & CUSTOM FITTING			
3	Full Kitchen Cabinet Installation — supply of labor for installation of upper and lower cabinets throughout the complete kitchen layout. Includes leveling, shimming, anchoring to studs, and alignment to existing countertop openings. • Upper wall cabinets (multiple units) • Base / lower cabinets with sink cutout accommodation • Dishwasher & appliance panel integration	Kitchen	Included
4	Bathroom Vanity Cabinet Installation — installation of new vanity base cabinets in two (2) bathrooms. Custom fitting to existing plumbing rough-in; modifications made as needed for proper clearance and alignment. • Bathroom #1 — Vanity approx. 58"W × 34"H • Bathroom #2 — Vanity approx. 58"W × 31"D	Bath #1 & #2	Included
5	Laundry Room Wall Cabinet Installation — installation of upper wall-mounted storage cabinets (4-door unit). Secured to wall studs with proper anchoring for load-bearing capacity.	Laundry Room	Included
6	Living Room Cabinet Installation — installation of one (1) custom cabinet unit. Modifications and structural adaptations as required to ensure a precise, built-in fit and finish.	Living Room	Included
PHASE 3 — CUSTOM MODIFICATIONS & FINAL FINISH			
7	Custom reconstruction & structural adaptation — where existing wall configurations, soffits, or plumbing positions require modification of cabinet units for a perfect, seamless fit. All cuts, fillers, and trim pieces will be finished to match selected cabinet style. • Custom filler panels and trim as needed • Soffit bridging or boxing modifications • Hardware & hinge installation (supplied with cabinets)	All areas	Included
8	Final inspection, adjustments & site cleanup — all doors and drawers leveled and adjusted, final	All areas	Included

#	DESCRIPTION OF WORK	AREA	LABOR
	walkthrough with homeowner, and complete cleanup of the work area.		
		Labor — Demolition & Haul Away	TBD
		Labor — Installation (≈21 cabinets)	TBD
		Labor — Custom Modifications	TBD
		Materials (Client Selection Pending)	TBD
		ESTIMATED TOTAL	Pending Material Selection

⚠ IMPORTANT NOTE — FINAL PRICING CONDITION

The amount reflected in this document represents a **base labor estimate** for the scope of work described above. The **final invoice price will be confirmed upon the client's selection** of the specific cabinet model, door style, finish, and material. Once the cabinet line has been chosen and pricing confirmed with the supplier, Imperial Remodeling EVR will issue a revised and finalized estimate incorporating the total material cost. No work will commence until both parties have agreed upon and signed the final contract.

TERMS & CONDITIONS

- ✓ This estimate is valid for 30 days from the date of issue.
- ✓ A signed contract and deposit (amount to be specified) are required before work begins.
- ✓ Final pricing is subject to change based on the cabinet model and finish selected by the client.
- ✓ Any additional work requested beyond this scope will be quoted separately and approved in writing.
- ✓ Imperial Remodeling EVR is not responsible for unforeseen structural conditions discovered during demolition.
- ✓ All work performed in compliance with applicable building codes and best trade practices.

Imperial Remodeling EVR
Contractor Signature & Date

Norman & Heidi — Client
Client Signature & Date — Acceptance of Estimate

Imperial Remodeling EVR — Dallas–Fort Worth Metroplex, TX | (214) 517-1951 | ✉
imperialremodelingevr@gmail.com

Thank you for trusting us with your home. Quality craftsmanship, guaranteed satisfaction.